
STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

ADDENDUM NO. 1 
AND 

ELECTRONIC BIDDING SYSTEM 
AMENDMENT NO. 1 

PROJECT NOS. IM-NH-80-9(830), IM-NH-80-9(835) 
IM-NH-80-9(836) & IM-NH-80-9(842)     

CONTROL NOS. 12457, 12462, 12463 & 12469   
CALL NO. 110 

I-80, GREENWOOD CREEK BRIDGES, DEE CREEK BRIDGES, 
CAMP CREEK BRIDGES & GREENWOOD - WAVERLY 

LETTING DATE: OCTOBER 8, 2009  
 

  
 The Schedule of Items for Project IM-NH-80-9(830) is amended as follows: 
 
 1 - 4.  In Groups 6, 6A, 6B and 6C, the bid item “Access Bridge” (Item No. 6052.52) has    
           been added with a quantity of 1.000 LS. 
 
 The Schedule of Items for Project IM-NH-80-9(835) is amended as follows: 
 
 5 – 8.  In Groups 6D, 6E, 6Fand 6G, the bid item “Access Bridge” (Item No. 6052.52)  
            has been added with a quantity of 1.000 LS.   
 
 The Schedule of Items for Project IM-NH-80-9(836) is amended as follows: 
 
 9 – 12.  In Groups 6H, 6I, 6J and 6K, the bid item “Access Bridge” (Item No. 6052.52)  
                         has been added with a quantity of 1.000 LS. 
 
 The Schedule of Items for Project IM-NH-80-9(842) is amended as follows: 
 
 13.  In Group 1, the quantity for the bid item “Earthwork Measured in Embankment”  
                   (Item No. 1030.00) is incorrect and should read 740,493.000 CY. 
 
 14.  In Group 4, the quantity for the bid item “Excavation of Pipe, Pipe-Arch Culverts, 
                   and Headwalls” (Item No. 4050.01) is incorrect and should read 14,580.00 CY. 
 
 15.  In Group 4, the quantity for the bid item “24” Metal Flared-End Section”  

       (Item No. 4360.24) is incorrect and should read 2.000 EACH. 
 
 16.  In Group 4, the quantity for the bid item “48” Culvert Pipe, Type 3, 4 or 5” (Item 
                   No. P300.48) is incorrect and should read 493.000 LF. 
 
 17.  In Group 4, the quantity for the bid item “30” Culvert Pipe, Type 3, 4, 5 or 6” (Item 
                   No. P402.30) is incorrect and should read 128.000 LF. 
 
 18.  In Group 4, the bid item “24” Culvert pipe, Type 3, 4, 5 or 6” (Item No. P402.24) has 
                   been added with a quantity of 108.000 LF. 
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 19.  In Group 4, the quantity for the bid item “48” Metal Flared-End Section”  
                   (Item No. 4360.48) is incorrect and should read 16.000 EACH.   
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 
 

* * * * * 
 

 On page 64 of the Special Provisions, the provision titled SPECIAL PROSECUTION 
AND PROGRESS (Contractor Access Pavement) is amended as follows: 
 
 1.  The first sentence of paragraph one is amended to read: 
 
  The plans include Contractor Access and Deceleration pavement for the  
  purpose of allowing access to the construction area during Phase 3. 
 
 2.  The last paragraph is amended to include the following: 
 
  See Section III.C. in the provision titled SPECIAL PROSECUTION AND   
  PROGRESS (Phasing). 
 

* * * * * 
 

 On pages 65 – 67 in the Special Provisions, the provision titled ENVIRONMENTAL 
COMMITMENT is amended to include the following as depicted on the attached sheets: 
 
 1.  NDOR Request to USACE for access bridges. 
 
 2.  USACE Approval for access bridges. 
 

* * * * * 
 

 On page 107 of the Special Provisions, in the provision titled CRUSH CONCRETE 
PAVEMENT, the two paragraphs following the table are void and superseded by the following: 
 
 Concrete crushing sites are available and located at either the Greenwood Maintenance 
Yard or the Waverly Interchange, as directed by the Engineer.  The Contractor may use one or 
both of these sites for the crushing operation.  However, the Waverly Interchange shall be used 
to stockpile all excess crushed concrete and milled asphalt from the project; and at the 
completion of the project, any remaining stockpiled material at the Greenwood Maintenance 
Yard shall be moved to the Waverly Interchange stockpile site at no cost to the State.  The 
crushing site(s) and the stockpile site(s) shall not be used as a construction waste dumping 
area. 
 
 The Contractor is expected to vacate the crushing site in a timely manner at the 
completion of the crushing operation and the site is to be left in a clean, neat and orderly 
manner. 
 

* * * * * 
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 On pages 107 and 108 of the Special Provisions, in the provision titled FOUNDATION 
COURSE 6”, the third paragraph is void and superseded by the following: 
 
 The State has made available at no cost to the Contractor millings and salvaged crushed 
concrete for use as Foundation Course on the project.  This material may be obtained from 
existing stockpile sites located at the Greenwood Maintenance Yard and the Waverly 
Interchange, or from the Crushed Concrete and the Cold Milling operations which are part of the 
project, as directed by the Engineer.  Any processing of stockpiled material necessary to meet 
the requirements for Crushed Concrete Foundation Course or Bituminous Foundation Course 
will not be measured and paid for but shall be considered subsidiary to the item “Foundation 
Course 6”.  
 
 In Phase 2, the Contractor is directed to use stockpiled millings for the construction of 
the eastbound pavement.  Approximately 63,000 tons of millings are available from the Waverly 
Interchange and approximately 7,800 tons of millings are available from the Greenwood 
Maintenance Yard.   
 
 In Phase 3, the Contractor is directed to use any remaining stockpiled millings from the 
Waverly Interchange and the Greenwood Maintenance Yard in addition to millings produced 
from the project to complete the eastbound pavement.       
 
 In Phase 4, any unused stockpiled millings/crushed concrete, remaining millings from 
the project and crushed concrete from the project shall be used to construct the westbound 
lanes. 

* * * * * 
 

 The Special Provisions are amended to include the following: 
 

SPECIAL PROSECUTION AND PROGRESS 
(Hauling Millings From The Waverly Interchange) 

 
 The existing stockpile of asphaltic concrete millings is located inside the loop of the 
westbound on-ramp in the Waverly Interchange.  In order for the Contractor to haul these 
millings to the eastbound lanes in Phases 2 and 3, the following shall apply: 
 
 1.  The Contractor will be allowed to haul millings across the westbound on-ramp and 
      merge with the traffic on the westbound off-ramp in order to gain access to US-6. 
 
 2.  Flagging operations at both the westbound on-ramp and the westbound off-ramp  
                 shall be used at all times when millings are hauled across these ramps.  At no time  
                 during these flagging operations shall traffic be allowed to back up more than 150±  
                 feet from the crossing point on the westbound on- ramp or more than 300± feet from  
                 the crossing point on the westbound off-ramp.  
 
 3.  The location of the haul route location for these ramps shall be located 300 feet  
                 back towards I-80 from the outside edge of pavement of the US-6 northbound lanes.  
 
 4.  The Contractor may only haul millings over these ramps during non-peak hours and  
                 between the hours of 9 am and 3 pm, unless otherwise approved by the Engineer.    
      There will be no millings hauled over these ramps on holidays or any day of a UNL 
      home football game. 
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 5.  Haul ramps to the westbound off-ramp and between the two westbound ramps shall  
                 be surfaced with crushed rock as a minimum.  Any debris (mud, crushed rock, etc.)  
                 that is dragged onto the two ramps shall be cleaned as directed by the Engineer.   
                 The work of constructing, surfacing, maintaining the haul ramps and cleaning the two 
                 westbound ramps shall be considered subsidiary to other items of work for which  
                 direct payment is made.     
                  

* * * * * 
 

 The Special Provisions are amended to include the following: 
 

 CONTRACTOR’S ACCESS BRIDGE 
 

 It will be the Contractor’s option to use an access bridge for a temporary crossing to 
construct the bridge on this project. 
 
 It will be the Contractor’s responsibility to submit a plan of the access bridge to the 
Corps of Engineers for approval.  Construction of the access bridge will not begin until written 
approval has been received from the Corps of Engineers.  The Contractor should not expect to 
receive approval from the Corps of Engineers prior to the letting. 
 
 Bidders must submit a bid for the item “Access Bridge” in the schedule of items. 
 
 The item “Access Bridge” will be paid for as a lump sum.  The bid price shall be 
considered full compensation for all work required for the contractor to construct and remove the 
access bridge.  The Contractor will only be paid for this item if they construct the access bridge.  
The Contractor will be paid 90% of the lump sum when the access bridge is installed.  The 
remaining 10% of the lump sum will be paid when the access bridge is removed. 
 
 If the Contractor does not plan to utilize an access bridge, they shall bid the item 
“Access Bridge” at $0.  If the contractor bids this item at $0 and later decides to utilize an 
access bridge, it will be at the contractor’s expense.    
 

 No change orders will be approved to increase the cost of the “Access Bridge” item after 
award of the contract. 
 

* * * * * 
 

 The Special Provisions are amended to include the following: 
 

EXISTING CONCRETE PAVEMENT 
 

 The existing concrete pavement on this project contains mesh reinforcement. 
 

* * * * * 
 

 On plan sheets 3 and 33 of Project IM-NH-80-9(830), the QUANTITIES columns for 
Groups 6, 6A, 6B and 6C are amended to include the following: 
 

    Access Bridge  1 Lump Sum      
 

* * * * * 
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 On plan sheets 3 and 36 of Project IM-NH-80-9(835), the QUANTITIES columns for 
Groups 6D, 6E, 6F and 6G are amended to include the following: 
 

    Access Bridge  1 Lump Sum 
 

* * * * * 
 

 On plan sheets 3 and 35 of Project IM-NH-80-9(836), the QUANTITIES columns for 
Groups 6H, 6I, 6J and 6K are amended to include the following: 
      

Access Bridge  1 Lump Sum 
 

* * * * * 
 

 On plan sheet 2-N2 of Project IM-NH-80-9(842), the EARTHWORK QUANTITIES table 
is void and superseded by the table depicted on the attached sheets. 
 

* * * * * 
 

 On plan sheet 2-N4 of Project IM-NH-80-9(842), Legend item   4   is amended to read: 
 
    4    Filter Fabric (Filter Fabric ends at the interception of 6:1 
                                                                          slope and the granular subdrain) 
 

* * * * * 
 

 On plan sheets 2-P47 and 2-P48 of Project IM-NH-80-9(842), the strip of surfacing 
shown in the median area of the eastbound lanes as “Completed Crushed Rock Embedment”, 
from Sta. 1434+10± to Sta. 1451+50±. is incorrect and should be shown as “Completed 
Concrete Pavement/Bridge”. 
 

 It should be noted that the quantities associated with this work are correct.  
 

* * * * * 
 

 On plan sheets 2-L14 and 151 of Project IM-NH-80-9(842), the size of the Area Inlet at 
Sta. 1419+99.80-137.2’ Lt will be redesigned and the quantities adjusted as part of the plan 
revision resulting from this addendum. 
 

* * * * * 
 

 On plan sheet 81 of Project IM-NH-80-9(842), the following changes are made in the 
OVERHEAD CANTILEVER STRUCTURES table: 
 
 1.  For the structure at Location No. 36, the station is incorrect and should read 
                 1260+00. 
 

 2.  For the structure at Location No. 36, the H dimension is incorrect and should 
      read 1150.23.    
 

* * * * * 
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 Plan sheet 84 of Project IM-NH-80-9(842) is void and superseded by added sheet 84A 
as depicted on the attached sheet. 
 
 Due to the reproduction size of added sheet 84A, it should be pointed out that the 
following items are the only additions to sheet 84A: 
 
 
 1.  Note 12 is added and reads as follows: 
 
  Contractor shall install noted power conduit and reconnect power to the existing 
  DMS System as the first order of work in 2009.  Contractor shall be responsible  
  for any damage to the current or new DMS System as a result of project work. 
  Noted conduit work and additional work required to reconnect power to existing 
  DMS System shall be subsidiary to the pay item Install Dynamic Message Sign. 
 
 2.  The items to be installed in 2009 are indicated by the asterisked (*) notes on added  
                 sheet 84A. 
 
 3.  DMS dimensions have been added. 
 
 4.  Pavement dimensions (**) have been added to the OVERHEAD SIGN SUPPORT  
                 detail. 
 

* * * * *  
 

 It should be noted that two additional sheets (labeled as “ADDITIONAL DETENTION 
PONDS @ 176th STREET BRIDGE” and “ADDITIONAL CULVERTS”) are included with the 
attached sheets.  These “for information only” sheets depict where the additional grading and 
culverts for these detention ponds are located.  The plans will be revised to include this 
information as part of the plan revision resulting from this addendum. 
 

* * * * * 
            

 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
 
                                                                          DEPARTMENT OF ROADS 
 
 

     Original Signed by Liz Wunderlich 
 
         for      Claude Oie 
           Construction Engineer 
Issued:  September 30, 2009 
 
CO:  110AD110 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 
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